STATE OF CALI FORNI A Bl D

Bl D OPENI NG DATE 07/ 21/ 05 |
CONTRACT NUMBER 08-475604 0
0

.3
LOCATI ON 08-RIV-74-37.9/38.0 .3

SUMMARY DEPARTMENT

N RI VERSI DE COUNTY | N HEMET FROM
KM VEST OF CAWSTON AVENUE TO
KM EAST OF CAWSTON AVENUE

I NSTALL TRAFFI C SI GNAL

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

OF TRANSPORTATI ON Bl D245
PACE 1
07/ 25/ 05
CONTRACT CODE 'D '
22 CONTRACT | TEMS

FEDERAL Al D ACST- P074- (049)E
PHG PO74- (049) E

TOTAL NUMBER OF WORKI NG DAYS 60

PERCENT UNDER EST 10. 91

805 371-4639
00667073
FAX 805 494-0757

951 296-9909
00240547
FAX 951 296-9978

951 371-4202
00610382
FAX 951 278-3406

909 985-1755

PROPGOSALS | SSUED 9 FUND TOTAL HB1 314, 000
NUMBER OF Bl DDERS 4 ENG NEERS EST 224,815.00 AMOUNT UNDER 24,520. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 200, 295. 00 4 T D S ENG NEERI NG
2899 AGOURA ROAD SUITE 171
WESTLAKE VI LLAGE CA 91361-3200
2 206, 794. 00 3 DBX | NC
42066 AVENI DA ALVARADO STE C
TEMECULA CA 92590
3 252,621. 00 2 MOORE ELECTRI CAL CONTRACTI NG
I NC
463 N SM TH AVENUE
CORONA  CA 92880
4 260, 269. 00 1 V T ELECTRIC I NC

869 WOTH STREET
UPLAND CA 91786

00763236
FAX 909 985-8186



08- 475604 Bl D245

08-RI V-74-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
07/ 21/ 05 07/ 25/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ALCORN FENCE | TEM5 15 AND 16
Rl VERSI DE CA
PALM CANYON CONTRACTCRS | TEMS 9 AND 12 ( PARTI AL)
YUCAI PA CA
SUDHAKAR COVPANY STRI PI NG LEAD COVPLI ANCE PLAN AND DI SPOSAL
RI ALTO CA
TRAFFI C LOOP AND CRACKFI LLI NG | TEM 21 ( PARTI AL)

ANAHEI M CA



08- 475604 Bl D245
08-RI V-74-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
07/ 21/ 05 07/ 25/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALCORN FENCE | TEM5 15 AND 16
Rl VERSI DE CA
J P STRI PING ITEMS 6 THRU 8, 11 AND 17 THRU 20
PONDERCSA ENG NEERI NG I TEM 1
STATEW DE SAFETY AND SI GNS I TEMS 4 AND 13
POMY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE COVPANY MVETAL BEAM GUARD RAI L, ALTERNATI VE FLARED TERM NAL SYSTEM

P O BOX 6445
RI VERSI DE CA 92519

B AND T WORKS
23905 CLI NTON KEI TH ROAD 114
W LDOVAR CA 92595

LOCP MASTERS | NC
4740 E BRYSON STREET
ANAHEI M CA 92807

STATEW DE SAFETY AND SI GNS
13755 BLAI SDELL PLACE
POMY CA 92064

SUDHAKAR COVPANY
1450 FI TZGERALD AVENUE
RIALTO CA 92376

TRAFFI C CONTROL AND ASPHALT CONCRETE PAVEMENT ( PORTI ON)

LOOPS ( PORTI ON)

CONSTRUCTI ON AREA SI GNS

STRI PI NG ( PORTI ON)



08- 475604
08-RI V-74-3
07/ 21/ 05

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

07/ 25/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE COVPANY
6445 OLD PEDLEY ROAD
RI VERSI DE CA 92519

CHRI SP COVPANY
43650 OSGOOD ROAD
FREMONT CA 94539-5631

ROADWAY ENG NEERI NG
3557 G NGERWOOD ROAD
ONTARIO CA 91761

STATEW DE SAFETY AND SI GNS | NC
13755 BLAI SDELL PLACE
POMY CA 92064

TRAFFI C LOOPS CRACKFI LLI NG I NC
946 S EMERALD STREET
ANAHEI M CA 92804

| TEM5 15 AND 16

ITEM5 6 THRU 8, 11 AND 17 THRU 20

ITEMS 3, 5, 9, 10, 12 AND 14 (PARTIAL)

I TEM5 4 AND 13

| TEM 21 ( PARTI AL)



08- 475604 Bl D245

08-RI V-74-3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
07/ 21/ 05 07/ 25/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
3 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 100. 00 100. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 100. 00 100. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00 10, 000. 00
6 (S) 034865 REMOVE YELLOW THERMOPLASTI C AND YELLOW M 220 1. 00 220. 00
PAI NTED TRAFFI C STRI PE
7 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 160 1. 00 160. 00
8 150722 REMOVE PAVEMENT MARKER EA 7 1. 00 7.00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 480 3.98 5, 890. 40
10 153210 REMOVE CONCRETE VB 10 150. 00 1, 500. 00
11 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2,500. 00 2, 500. 00
12 (S) 390102 ASPHALT CONCRETE ( TYPE A) TONN 210 69. 16 14, 523. 60
13 (S) 566011 ROADSI DE SI GN - ONE POST EA 3 150. 00 450. 00
14 (S) 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 8 600. 00 4, 800. 00
CURB RAMP)
15 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 23 385. 00 8, 855. 00
16 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 2,925.00 5, 850. 00
17 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 40 50. 00 2, 000. 00
18 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 390 3.50 1, 365. 00
( SPRAYABLE)
19 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 74 6. 50 481. 00
20 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 55 6. 50 357. 50
21 860301 SI GNAL AND LI GHTI NG LS LUMP SUM 119, 135. 50 119, 135. 50
22 999990 MOBI LI ZATI ON LS LUMP SUM 20, 000. 00 20, 000. 00

TOTAL 200, 295. 00
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08- 475604

08-RI V-74-3

07/ 21/ 05

115, 179.
8, 500.

206, 794. 00

SUMMARY

OF

REMA

121000.
15058.

252, 621. 00

FOURTH
Bl D AMOUNT

3, 750. 00 3750
7, 500. 00 7500
1, 200. 00 1200
2,160. 00 2160
7, 760. 00 7760
19. 00 4180
12. 00 1920
3. 00 21.
5. 00 7400
275. 00 2750
3, 000. 00 3000
88. 00 18480
440. 00 1320
745. 00 5960
490. 00 11270
3, 700. 00 7400
66. 00 2640
12. 00 4680
12. 00 888
18. 00 990.
150, 000. 00 150000
15, 000. 00 15000.
260, 269. 00

Bl D245
PACE 6
07/ 25/ 05



